

ANEXO III

CUADRO DE HORARIOS.

Servicio de Infraestructuras
de la Universidad Miguel Hernández de Elche

UNIVERSIDAD MIGUEL HERNÁNDEZ DE ELCHE

CALENDARIO

RESUMEN

ELCHE

ALTEA

ORIHUELA DESAMPARADOS

ORIHUELA SALESAS

SAN JUAN



Calendario 2012

enero-12

L	M	M	J	V	S	D
-	-	-	-	-	-	1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

febrero-12

L	M	M	J	V	S	D
-	-	1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29				

marzo-12

L	M	M	J	V	S	D
-	-	-	1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

abril-12

L	M	M	J	V	S	D
-	-	-	-	-	-	1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30						

mayo-12

L	M	M	J	V	S	D
-	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

junio-12

L	M	M	J	V	S	D
-	-	-	-	1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	

julio-12

L	M	M	J	V	S	D
-	-	-	-	-	-	1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

agosto-12

L	M	M	J	V	S	D
-	-	1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

septiembre-12

L	M	M	J	V	S	D
-	-	-	-	-	1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30

octubre-12

L	M	M	J	V	S	D
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

noviembre-12

L	M	M	J	V	S	D
-	-	-	1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

diciembre-12

L	M	M	J	V	S	D
-	-	-	-	-	1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

A

	LABORABLE		FESTIVO		total horas
	periodo diurno	periodo nocturno	periodo diurno	periodo nocturno	
SAN JUAN	3.597,0	2.548,0	1.688,0	1.192,0	9.025,0
SALESAS	582,0	2.548,0	1.688,0	1.192,0	6.010,0
DESAMPARADOS	3.597,0	2.548,0	1.433,0	1.192,0	8.770,0
ALTEA	3.890,0	2.644,0	1.622,5	1.256,0	9.412,5
ELCHE	4.279,0	7.152,0	4.332,0	3.512,0	19.275,0
	15.945,00	17.440,00	10.763,50	8.344,00	